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CITY OF KINGSVILLE, TEXAS 

Wastewater System Improvements Project 

Request for Qualifications 18-09 

Engineering Services 

 
 

1.1 REQUEST FOR QUALIFICATIONS 

 

1.2 General Information 
 

The CITY OF KINGSVILLE, TEXAS requests the submission of Statements of Qualifications (SOQ) 

with respect to planning, design, and construction management phase services associated with the design 

and construction of wastewater collection, re-route, treatment, storage, and land application system projects 

that may or may not be funded using possible loan and/or loan forgiveness funding through the Texas 

Water Development Board (TWDB). This Request for Qualifications (RFQ) solicits information that will 

enable the City to determine the highest qualified Engineering Firm that may provide professional 

engineering services for the planning, design and construction management of a project, or projects that 

may be funded through the TWDB. 

 

1.3 Intent 
 

The intent of the City is to hire an Engineering Firm to provide planning, design, and construction 

management phase engineering services via a two-step procurement process with formal advertising. The 

City will evaluate each Respondent’s Statements of Qualifications in step one and may conduct interviews 

with short-listed Respondents, in step two. At the conclusion of either step one or step two of this 

process, the City will rank candidates by order of highest qualifications and first attempt to negotiate a 

fair and reasonable fixed price contract with the highest qualified Engineering Firm. If unable to 

negotiate a mutually acceptable contract, the City will terminate negotiations with the highest qualified 

Engineering Firm and begin negotiating with the next highest qualified candidate. If necessary, the City 

will repeat these steps until an acceptable contract is obtained. Complete procedures for procuring the 

Engineering Services are presented in Section 2.0 of this RFQ. 

 

The City reserves the right to reject any or all qualification statements received in response to this public 

notice. The City reserves the right to short list respondents and base final selection rankings on personal 

interviews. The City reserves the right to conduct new project planning, design, and construction 

management phase engineering services selection procedures for this or future projects. 

 

1.4 Standards 
 

The selection of a service provider and award of a contract may be contingent upon the funding and 

approval through the TWDB CWSRF if the funding source is used. 

 

This RFQ is issued in accordance with Section 2254 of the Texas Government Code (Professional 

Services Act) and Title 40 Code of Federal Regulations, Part 31 (Uniform Administrative Requirements 

for Grants and Cooperative Agreements to State and Local Governments). 

 

State and Federal requirements are applicable to this Project, including requirements regarding 

procurement, cost and pricing data, solicitation of Minority and Women’s Business Enterprises (MWBE) 

and Equal Employment Opportunity (EEO). It is the Respondent’s responsibility to make a good faith 

effort in offering fair opportunity for participation in this project. Documentation of applicable efforts 

may be required. 

 

Small, Minority, and Women Business Enterprises (SMWBE) are encouraged to submit qualification 

statements for consideration as are Small Business in a Rural Area (SBRA). 
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1.5 Project Schedule and Submittal Deadline 
 

The project planning, design and construction management phase services contract is anticipated to be 

awarded in January 2018, and the anticipated completion date is summer/fall of 2021. The anticipated 

overall duration of this service contract is 36 months with a tentative starting date of Feburary 2018. 

The contract may be extended at the mutual agreement of the parties, or whatever greater period of 

time allowed by the TWDB during which the contract is in effect, if the funding source is used. 

 

The SOQ Package (see Section 2.2) must be submitted to the City no later than 2:00 P.M. Central 

Time on January 16, 2018. See Section 2.3 for mailing or delivery instructions. 

 

1.6 Project Description 
 

The proposed various future projects for the period of service may include, at the City’s determination 

and schedule, the following: 

 

1.6.1 Repair and/or replacement/rehabilitation of existing wastewater treatment plant, with associated 

appurtenances including, but not limited to, re-route, pump stations, inlets, collection lines, land 

application system and others including potential reuse features including wastewater treatment 

modifications and conveyance infrastructure. 

 

1.7 Public Record 
 

All data and information submitted by the Engineering Firm in response to this RFQ shall become public 

information, as provided by the Texas Open Records Act, Texas Government Code Sections 552.001 – 

552.026.   The City does not assume responsibility for asserting legal arguments for confidentiality on 

behalf of the Engineering Firm. 

 

1.8 Cost of Preparing Statement of Qualifications Package 
 

Costs for preparing the SOQ Package and any subsequent materials or presentations shall be solely the 

responsibility of the prospective Engineering Firm. 

 

1.9 Scope of Services 
 

The Selected Engineering Firm shall provide timely and professional planning documents, geotechnical 

investigations, design surveys, construction plans and technical specifications and contract documents, 

construction staking, operations and maintenance manuals and other specific services as discussed below. 

It is the intent of this RFQ that a consistent quality of services is provided for all of the Project’s 

components. 

 

The scope of Planning, Design, and Construction Management Phase Engineering Services is expected to 

include: 

 

1.9.1 Attend preliminary conferences with the City, TWDB personnel (if the funding source is used), and 

other interested parties regarding the Project. Assist the City in the preparation of applications and 

supporting documents for government grants, loans, or advances in connection with the Project. 

Assist in the preparation or review of environmental assessments and impact statements; review 

and evaluation of the effects on the design requirements for the Project of any such statements 

and documents prepared by others; and assistance in obtaining approvals of authorities having 

jurisdiction over the anticipated environmental impact of the Project. 

 

1.9.2 Prepare a Preliminary Engineering Feasibility report, which shall, as appropriate, contain 

schematic layouts, sketches and conceptual design criteria with appropriate exhibits to indicate the 

agreed-to requirements, considerations involved, and those alternate solutions available to the 

City, which the Engineer recommends. 
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1.9.3 Determine the necessity for acquisition of any additional real property/easements/right-of-way for 

the City’s potential Project(s) and, if applicable, furnish all necessary information such as name 

and address of property owners, legal descriptions of parcels to be acquired and map of entire 

tracts with designation of part to be acquired by the City. Prepare property surveys, detailed 

descriptions of sites, maps, or drawings as required assist in negotiating for land and easement 

rights. The Engineer will coordinate preparation of an appraisal by a qualified appraiser to be paid 

for by the City, of the value of real property needed for the necessary facilities and determine the 

availability of title, easements, and rights-of-way needed to implement the project. The Engineer 

will assist the City to obtain all necessary right-of-way and easements on behalf of the City 

and do so pursuant to federal requirements acceptable to public funding agencies. 

 

1.9.4 Furnish and submit, on behalf of the City, the engineering data necessary for applications for 

routine permits by local, state and federal authorities (as distinguished from detailed applications 

and supporting documents for government grants-in aid, or for planning advances). The Engineer 

will also prepare and submit, on behalf of the City, the engineering data and other information as 

required by the Texas Commission on Environmental Quality (TCEQ) for Texas Pollution 

Discharge Elimination (TPDES), including discharge permits and Storm Water Pollution 

Prevention Plans (SWP3) as required. 

 

1.9.5 Provide field surveys to collect information required for planning and design and complete related 

office computations and drafting. 

 

1.9.6 Perform geotechnical investigations such as auger borings core borings, soil tests, or other 

subsurface explorations and laboratory testing and inspecting of samples or materials relevant to 

design. 

 

1.9.7 Prepare detailed construction plans, specifications and contract documents for the construction 

authorized by the City in accordance with all State and Federal requirements. 

 

1.9.8 Prepare estimates for probable construction cost of the authorized construction. 

 

1.9.9 Furnish the City with copies of approved contract documents including notices to bidders and 

proposal forms. 

 

1.9.10 Assist the City in the advertisement of the project for Bids. 

 

1.9.11 Attend the bid opening and tabulate the bid proposal, analyze the responsiveness of the bidder(s) 

and make recommendations for awarding contract(s) for construction to the lowest responsive 

bidder(s) or the bidder providing the best value to the City. 

 

1.9.12 Prepare and coordinate approval of formal Contract Documents and coordinate issuance of Notice 

to Proceed from the TWDB, , 

 

1.9.13 Provide field surveys and office computations for construction control staking, including the 

staking of bench marks and horizontal control references for the contractor to stake out of work. 

 

1.9.14 Consult and advise the City during construction; issue all instruction to the contractor requested by 

the City and prepare and issue routine change orders with the City’s approval. Prepare alternate 

designs or non-routine contract change orders that are necessary due to no fault of the Engineer 

and upon approval of the City and TWDB, if the funding source is used. 

 

1.9.15 Review samples, catalog data, schedules, shop drawings, laboratory, shop and mill tests of material 

and equipment and other data which the contractor submits. The Engineer will review and approve 

for conformance with the design concept, all shop drawings and other submittals as required 

by the Contract Documents to be furnished by contractors. 
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1.9.16 Obtain and review monthly and final estimates for payments to contractors, and furnish any 

recommended payments to contractors or suppliers to the City and assemble written guarantees 

which may be required by the Contract Documents. 

 

1.9.17 Attend monthly meetings with the City during construction, and TWDB, if the funding source is 

used. 

 

1.9.18 Prepare an operation and maintenance manual that meets applicable TWDB guidelines for 

submission to the City before construction of the project is 90% complete. 

 

1.9.19 Conduct, in the company of the City, a final inspection of the project for compliance with the 

Contract Documents and submit recommendations concerning project status of the City’s final 

payment to the contractor. Prior to submission of recommendation for final payment on each 

contract, the Engineer will submit a certificate of substantial completion of work done under that 

contract to the City, TWDB (if the funding source is used) and others as required. 

 

1.9.20 Revise the Contract Drawings (unless redrawing is required) from as-built drawings submitted by 

the contractor, to show the work as constructed. The Engineer will provide the City with one set of 

reproducible records (as-built) drawings and two sets of prints. Such drawings will be based on the 

resident project inspector’s construction data and the construction records provided by the 

contractor during the construction. 

 

1.9.21 Coordinate approval and issuance of Certificate of Completion from TWDB (if the funding source 

is used) and others as required. 

 

1.9.22 Conduct, within one month of its expiration, in the company of the City, a warranty inspection of 

the project for compliance with the Contract Documents and submit recommendations concerning 

project warranty issues to the City, TWDB and others as required. 

 

1.9.23 The Engineer shall review the first year’s operation of the Project and revise the operations and 

maintenance manual for the Project as necessary to accommodate actual operational requirements 

and expenses. Eleven months after initiation of the Project’s operation, the Engineer shall advise 

the City in writing whether the Project meets the project performance standards. 

 

1.9.24 The Engineer shall assist in training operating personnel and coordinate the preparation of curricula 

and training materials for operating personnel. 

 

2.0   INSTRUCTIONS AND PROCEDURES 

 

2.1 Prohibition 
 

Do not submit pricing information.  If pricing information is submitted, the response to the RFQ will not 

be considered. 

 

2.2 SOQ Package Preparation 
 

The Qualification Package will include the following four (4) components: 

 

2.2.1 One Page Transmittal Letter. The letter shall provide the names, title, address (physical and 

mailing) and telephone number of the official contact and shall be numbered if more than one 

page. 

 

2.2.2 Statement Concerning Insurance.  A brief statement (which may be included as part of component 

2.2.1 or 2.2.4) confirming that the Engineering Firm will provide general liability insurance, 

worker’s compensation and professional liability insurance for the project within 10 calendar days 

of any Notice of Award. 

 

2.2.3 Statement Concerning Conflict of Interests. Those interests of the Engineering Firm that would 

impede with or interfere in the carrying out of the duties and responsibilities of the position of 
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Project Design Engineer  are deemed conflicting. Utilize the attached Conflict of Interest 

Statement form. 

 

2.2.4 Qualifications Statement. Use the format in Section 3.0, Statement of Qualifications – Format. 

No material shall be incorporated by reference only, nor should brochures, photos, or additional 

data be submitted. Any such material will not be considered in the evaluation process. The entire 

Qualification Package shall stand alone and include full responses to all RFQ instructions. The 

Qualification statement must not exceed 20 pages of 8½” by 11” paper. 

 

Note: If the Engineering Firm is a Joint Venture firm, then documentation of its incorporation may be 

requested. 

 

2.3 Submitting the SOQ Package 
 

The Engineering Firm shall submit five (5) copies of the Statement of Qualifications Package. Packages 

may be delivered by courier or mail. No faxes will be accepted. Proposals must be received no later 

than 2:00 PM (Central Time) on January 16, 2018, at the City Hall, 400 West King Avenue, 

Kingsville, Texas 78363. One (1) copy of the proposal must be sealed and labeled as follows: 

 

CONFIDENTIAL: STATEMENT OF QUALIFICATIONS ENCLOSED 

ENGINEERING SERVICES 

ATTENTION: Charlie Sosa, PURCHASING MANAGER  

400 WEST KING AVENUE 

KINGSVILLE, TEXAS 78363 

 

2.4 Evaluation Factors and Relative Importance 
 

The following factors, in order of relative importance, will be used in identifying the highest qualified 

Engineering Firm: 

 

2.4.1 Professional qualifications of the individual(s) (including  subcontracted  personnel)  who  will 

perform the work. 

 

  Criteria  Points   
 

Experience 50 

Capacity to perform 30 

Familiarity with the City and TWDB 20 

 

2.5 Inquiries 
 

 

Engineering Firms should not attempt to contact any individual from the City other than in the form 

provided in this Request for Qualifications. Should any Engineering Firms find discrepancies in or 

omissions from the RFQ, or should the Engineering Firm be in doubt as to their meaning, the Engineering 

Firm shall notify Charlie Sosa, Purchasing Manager, at (361) 595-8025 or csosa@cityofkingsville.com  . 

Clarifications will be received in writing up to 96 hours prior to the submittal deadline. Answers to all 

such requests will be given in writing by the City to all prospective Engineering Firms no later than 48 

hours prior to of the submittal deadline. Oral explanations or instructions will not be binding. Written 

request for clarifications may be sent to same address as shown for final SOQ Package submittal. 

Clarifications will be sent to all individuals or firms that have received the RFQ. 

mailto:csosa@cityofkingsville.com
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2.6 Evaluation Process 
 

The City may call upon anyone they deem necessary to assist with the evaluation. 

The City may obtain information from references. 

The City may contact the Engineering Firms for the purpose of obtaining additional information or 

clarification during the evaluation period. 

 

The City will evaluate each Qualification Package received, in accordance with the factors in Section 2.4, 

based on the contents of the SOQ package, any subsequent written clarifications required, and reference 

information obtained. The City will not consider any information or data incorporated by the Engineering 

Firm by reference or otherwise referenced, except it will consider reference information the City obtains 

from existing and prior clients of the Engineering Firm. 

 

The City may rank and determine the highest qualified Engineering Firm based solely upon the evaluation 

of the Statement of Qualifications package, any subsequent written clarifications required, and reference 

information obtained. 

 

If, based on the review of the Qualifications Packages the City deems it necessary to interview Engineering 

Firms in order to determine the highest qualified Engineering Firm, the City may identify two or more 

Engineering Firms to be interviewed using the procedure in Section 2.7. 

 

2.7 Interviews 
 

The City will develop a list of questions to be answered by each Engineering Firm interviewed, and 

provide additional instructions to be followed. These parties will be allowed one (1) week to prepare for 

the interviews. The total elapsed time between the City short-list selections and interviews by the City 

will be approximately two (2) weeks. The City will rank and determine the highest qualified Engineering 

Firm upon completion of the interviews. 

 

2.8 Notification of Selection 
 

The City will notify the most qualified Engineering Firm in writing. Upon notification of selection by the 

City, the Engineering Firm shall submit a detailed cost proposal based on the proposed scope of work. 

Upon receipt of the proposal, the City and Proposer will attempt to negotiate scope and extent of work to 

be performed, time for full performance, compensation, and other terms. Final selection of the successful 

Engineering Firm will be contingent upon approval of the City Commission. 

 

2.9 Additional Information 
 

2.9.1 All or part of this contract m a y  b e  contingent upon release of funds from the Texas Water 

Development Board (TWDB). 

 

2.9.2 Any contract or contracts awarded under this Request for Qualifications (RFQ) are expected to be 

funded in part by a loan or loan forgiveness from the TWDB. Neither the State of Texas nor any of 

its departments, agencies, or employees are or will be a party to this RFQ or any resulting 

contract. 

 

2.9.3 This contract is subject to the Environmental Protection Agency’s (EPA) “fair share policy”, 

which includes EPA approved “fair share goals” for Minority Business Enterprise (MBE) & 

Women Business Enterprise (WBE,) firms in the Construction, Supplies, Equipment; and Services 

procurement categories. EPA’s policy requires that applicants and prime contractors make a good 

faith effort to award a fair share of contracts, subcontracts, and procurements to SMWBE’s. 

Although EPA’s policy does not mandate that the fair share goals be achieved, it does require 

applicants and prime contractors to demonstrate use of the six affirmative steps. The current fair 

share goals for the State of Texas are as follows: 
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 MBE WBE 

Construction 12.94% 8.72% 

Supplies 9.68% 9.34% 

Equipment 7.12% 5.39% 

Services 10.84% 5.72% 

2.9.4 Equal Opportunity in Employment - All qualified Applicants will receive consideration for 

employment without regard to race, color, religion, sex, age, handicap of national origin. Bidders 

on this work will be required to comply with the President's Executive Order No. 11246, as 

amended by Executive Order 11375, and as supplemented in Department of labor regulations 41 

CFR; Part 60. Small, minority and women-owned firms are encouraged to submit proposals. 

 

3.1 STATEMENT OF QUALIFICATIONS- FORMAT 

 

The information in the Engineering Firm’s Statement of Qualifications in this Package shall be presented either 

on these sheets or in the same order and sequence as outlined below. 

 

3.2 Organization 
 

Describe the Engineering Firm’s organization in accordance with the format below: 

General 

3.2.1 Firm Name:   
 

3.2.2 Address & Phone Number:   

 
 

 

 

3.2.3 Texas Board of Professional Engineers Firm Registration Number:   
 

3.2.4 Submittal is for:  □ Parent Company   □ Branch Office 

 

3.2.5 Year Firm Established:    
 

3.2.6 Former Firm Name(s):    
 

3.2.7 Type of Ownership:    
 

3.2.8 Name of Parent Company (if any):    
 

3.2.9 Name of Principals and Titles: 

 

Principal Name: Title:   

Principal Name: Title:   

Principal Name: Title:   

Principal Name: Title:   

Principal Name: Title:   
 

3.2.10 Office Locations, Number of Personnel in each Office and Types of Disciplines in each Office. 

Examples of Disciplines: Administrative, Draft persons, Computer Technicians, Civil Engineers, 

Construction Managers, Inspectors, Schedulers and other. 

 

Office Location: Employees:   

Disciplines:    
 

Office Location: Employees:   
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Disciplines:   
 

Office Location: Employees:   

Disciplines:    
 

Office Location: Employees:   

Disciplines:    
 

Office Location: Employees:   

Disciplines:    
 

3.3 Key Personnel/Project Team 

 

3.3.1 The Engineering Firm shall provide a brief profile for key personnel that will be assigned to this 

project. The information for each member of the Project Team must include the following: Name, 

Area(s) of Expertise, Years of Experience in that area(s), Professional License(s), including 

registration number(s), (if applicable), TCEQ Licenses, (if applicable) and experience with State 

and Federal Agencies (if applicable). 

 

3.3.2 For those team members that maintain a professional license issued by a state agency, indicate 

their current standing with that agency. 

 

3.3.3 The Engineering Firm shall describe their specific project approach and key elements identified 

relative to the project description in 1.6 and the tasks shown in 1.9 of the RFQ. 

 

3.3.4 Include an organizational chart showing participants and disciplines for specific portions of assigned 

work on this project, and lines of authority for all portions of the work. 

 

3.3.5 The Engineering Firm shall provide a list of names, addresses and specialties of outside 

consultants/associates for this project and prior working relationship. List specific areas of 

responsibility (including administrative, technical and financial) for each firm. 

 

3.3.6 Identify the level of participation of MWBE team members in percent of total work effort. 

 

3.4 Resource Utilization Plan 

 

3.4.1 Labor Resources: The Engineering Firm shall include a brief statement describing how staff will 

be provided, allocated, and balanced during sickness, attrition, and periods of increased workloads. 

 

 

3.5 Workload Status 

 

3.5.1 Based on the Engineering Firm’s current workload and staffing, indicate the current percentage of 

capacity at which the Engineering Firm is operating. Indicate the current backlog (if any) of the 

assignments in months. 

 

3.5.2 Based on current assignments, backlogged assignments and known future assignments not 

currently in-house, indicate the percentage of capacity that the Engineering Firm will be operating 

during the time period indicated in the RFQ and the ability to meet the time constraints for 

completion of the project tasks while completing other prior committed workloads which involve 

members of the team identified for assignment to this project. 

 

3.5.3 Identify the percentage of time key personnel will devote to this project. 

 

3.5.4 Identify tasks to be completed locally, by an identified associated office or by an identified 

subcontractor. 

 

3.6 Experience 
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The Engineering Firm shall list examples of the Firm’s project management, design and construction 

management experience with emphasis on working with TWDB. List the most recent 5 years of relevant 

experience (maximum of 10 projects) Experience must include: project name, description, location, 

contact person, telephone number and year of project. 

 

3.7 References 

 

The City will contact references. In addition to the contact person(s) listed, the City may discuss the 

Engineering Firm’s work performance with any current or former employee of the reference firm. 

References must include specific client contacts, name(s) and phone number(s). 

 

3.8 Claims/Performance/Insurance/Bonding 

 

3.8.1 If the Engineering Firm is currently involved in litigation or arbitration based on its work, briefly 

describe the nature of the claim. 

 

3.8.2 If the Engineering Firm has ever been terminated from an assignment for non-performance, please 

briefly explain. 

 

3.8.3 Name of Engineering Firm’s General Liability, Workers Compensation and Professional Liability 

insurance carrier and agent’s address and telephone number. 

 

3.9 Joint Ventures/Subcontracts 

 

If it is anticipated that this assignment will be executed as a joint venture, and/or of 25% or more of the 

assignment based on either cost or time is to be subcontracted, provide the company’s name of the joint 

venture partner and/or subcontractor and the proposed work for which it is responsible. Joint venture 

partners and subcontractors responsible for 25% of the work as indicated above must provide a separate 

Qualification Package. 

 

3.10 Submittal Shall Be Signed In Accordance With The Following Format: 

Submitted By: (must be principal of the Firm) 

 
 

Signature 

 
 

  

Name (typed) Date 

 
 

 

Title 



 
Page 11 of 10  

CONFLICT OF INTEREST STATEMENT 

 

I certify that the following statement is true with respect to the Request of Qualification for Engineering Planning, 

Design and Construction Management Services for the Wastewater System Improvements Project for the City of 

Kingsville, Texas. 

 

1. No principal or employee of this firm has offered or promised to pay or deliver directly or indirectly, 

any commission, political contribution, gift, favor, gratuity, benefit, or reward as an inducement to 

secure this assignment; 

 

2. No employee, officer, or agent of the City of Kingsville, Texas, or their immediate family members, 

has financial or other interest in this firm; 

 

3. This firm will not engage in construction contracting or in the supply of goods, materials and/or 

equipment for the construction of this project; 

 

4. This firm is not associated or affiliated, either directly or indirectly, with firms, individuals, or 

commercial organizations that have a vested interest in the construction of this project. 

 

 
 

 

Signed by Principal of Firm 

 
 

 

Name Typed 

 
 

 

Title 
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(To be completed by awarded vendor) 

 
 
 


